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DATED

(1) BORDER CONSTRUCTION LIMITED

(2) BLUE SKY DESIGN SERVICES LIMITED

PROFESSIONAL APPOINTMENT

for

Architectural services relating to the design
and construction of Fire & Rescue Stations

forming part of the NW Fire & Rescue PFI Project

2011

Freeth Cartwright LLP
Cumberland Court
80 Mount Street
Nottingham NG1 6HH
United Kingdom

DX 10039 Nottingham 1

Direct fax: +44 (0)115 935 0619
Switchboard: +44 (0)115 936 9369
www.freethcartwright.co.uk
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SCHEDULE 3

Payment

Stage I Invoice
Period Monthly Total Cumulative
Mar-11 £9,000.00 £9,000.00
Apr-11 £9,000.00 £18,000.00
May-11 £9,600.00 £27,600.00
Jun-11 £9,600.00 £37,200.00
Jul-11 £2,000.00 £39,200.00
Aug-11 £2,000.00 £41,200.00
8eo-11 £2,000.00 £43,200.00
Oct-11 £2,000.00 £45,200.00
Nov-11 £2,000.00 £47,200.00
Dec-11 £1,700.00 £48,900.00
Jan-12 £1,700.00 £50,600.00
Feb-12 £1,100.00 £51,700.00
Mar-12 £1,700.00 £53,400.00
Aor-12 £1,100.00 £54,500.00
May-12 £900.00 £55,400.00
Jun-12 £1,250.00 £56,650.00
Jul-12 £1600.00 £57,450.00
8eo-12 £1,600.00 £59,050.00
Dec-12 £1,280.00 £60,170.00

Overall Fee £60,170.00

Notes:

All fees are exclusive of VA T

Invoice date to be the 2Ef' ofeach month

Payment to made 30 days from date of invoice
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NORTH WEST FIRE and RESCUE

••ET CONSTRUCTION COST PLAN

... ....,eme Birtenhead Burnley KifXdale BooUe S_port F,nnOy Newton Le Wllows Belle Vale Blad<bum ChOOey Fleetwood Cartisle East Workington Cartisle West Penlilh Palterdale Total

_ ...signed GIFA 1,128 1,430 1,521 1,411 1,512 782 791 1,080 1,218 1,336 989 1,258 1,258 575 2.358 187 18,794

Main Building 933 1,098 991 1,281 1,122 652 661 937 1,013 1,141 839 998 998 515 2.098 107 15,3841
lianee Bay 195 332 205 130 390 130 130 143 205 195 130 260 260 60 260 60 3,085
C 0 - 495 - - - - - - - - - - - 495

Auxiliary Garage 0 110 325 - - - - - - - - - - 260 - 895
Fire Hoose 0 121 - - - - - - 121 - - 121 121 - 121 - 605
--wer 1 - - 1 - 1 1 1 - - - - - - - 5

mal 'Norks Area 2,463 5.037 2,332 3,299 3,540 1,769 2,314 2.455 2,839 4,133 2,746 5,920 7,800 2,398 7,113 380 56.538

Start Dale 3111012011 0510912011 01111/2010 0111112010 0311012011 1010112011 0111112010 31110/2011 0111112010 21/1112011 0111112010 0111112010 03/0112011 01/1112010 0311012011 0111112010
Overan Site Period Priced 53 59 53 49 54 53 53 53 45 43 56 44 45 38 50 28

•. ~lIISured Works
)Olition, Enabling Works £60,943 £ " £ 46,600 ,

" £ 53,095 , 35 £ 52,515 , 31 £ 54,419 , 38 £ 11,376 ,
" £ 36,500 , .. £ 60,476 , 56 £ 1,935 , 2 £ 3,779 , , £ 30,680 ,

" £ - , £ - , £ , £ - , £ 6,309 , 38 £ 418,626
.....oeslos Removal £47,755 £ " £ 8,000 , , £ 8,692 , , £ 2,500 , 2 £ 9,253 , , £ 1,953 , 2 £ - , £ 7,221 , 1 £ , £ - , £ 5,484 , • £ - , £ - , £ , £ - , £ 5,000 £ 95,858
Substructure £83,450 £ " £ 98,475 ,

" £ 131.750 , 81 £ 90,215 ,
" £ 83,655 , " £ 124,364 , 15. £ 46,832 ,

" £ 67,202 , 62 £ 101,474 ,
" £ 87,009 , 65 £ 127,399 , 131 £ 93,646 ,

" £ 116,549 ,
" £ 65,707 , ,,. £ 179,692 , 16 £ 27,973 ,

'" £ 1,525,393
Frame £128,943 £ ,,. £ 181,963 , 121 £ 130,324 ,

" £ 148,803 , 10' £ 166,388 ,
'" £ 87,740 , 112 £ 99,848 ,

'" £ 128,866 , "' £ 135,685 ,
'" £ 153,011 ,

"' £ 103,824 , 101 £ 140,202 ,
'" £ 140,202 , 111 £ 57,876 ,

10' £ 207,080 ,
" £ 10.625 ,

" £ 2,041,380
et FJoors £13,892 £ " £ 15,322 , 11 £ 15,195 , 10 £ 21,686 , 15 £ 17,855 ,

" £ 10,065 , 11 £ 9,945 , 11 £ 14,578 , 11 £ 14,651 , " £ 15,755 ,
" £ 10,920 , 11 £ 25,950 , 21 £ 25,950 , 21 £ 13,854 ,

" £ 91,194 , 38 £ 3,982 ,
" £ 320,795

,l3 £11,012 £ " £ 11,013 , , £ 12,519 , • £ 17,013 ,
" £ 18,519 , " £ 11,013 , ,. £ 8,013 ,

" £ 11,012 ,
" £ 11,013 , • £ 11,013 , , £ 11,013 , 11 £ 20,381 ,

" £ 20,381 ,
" £ 10,870 ,

" £ 52,036 , 22 £ 3,018 ,
" £ 239,835

Roof £83,242 £ " £ 95,724 , " £ 81,632 , .. £ 95,401 ,
" £ 71,433 , <7 £ 55,422 , 11 £ 58,843 , " £ 88,479 , 62 £ 155,544 , ,,. £ 94,056 , 10 £ 66,671 , 65 £ 99,533 , 12 £ 99,533 , 12 £ 34,027 ,

" £ 109,611 , .. £ 39,982 ,
'" £ 1,329,133

E.demal Watts and Cladding £128,546 £ ,,. £ 228,065 , ,,, £ 177.146 , ,,, £ 190,921 ,
'" £ 149,710 , .. £ 130,593 ,

'" £ 126,244 , ,.. £ 140,434 ,
"' £ 158,068 ,

'30 £ 164,691 ,
'" £ 136,089 , ,,, £ 181,851 , ,,, £ 181,851 , ,,, £ 114,037 , ,,, £ 304,993 , ,,, £ 37,070 , 222 £ 2,550,310

" -"dows and Extemal Doors £69,732 £ 62 £ 108,177 , 16 £ 91,890 , .. £ 104,520 , " £ 126,508 , .. £ 61,386 , " £ 60,848 , 71 £ 72,815 , 81 £ 85,394 , 10 £ 90,383 ,
" £ 70,984 , 13 £ 94,062 , 1S £ 88,786 , 11 £ 47,958 ,

" £ 148,099 ,
" £ 9,998 , .. £ 1,331,540

nal Walls and Partitions £46,548 £ " £ 57,028 , " £ 46,822 , 31 £ 61,875 , .. £ 46,230 , 31 £ 41,720 ,
" £ 24,881 , 31 £ 42,216 , 38 £ 51,759 ,

" £ 59,082 , .. £ 44,311 , .. £ 52,213 ,
" £ 52,213 ,

" £ 26,632 , .. £ 105,188 ,
" £ 2,323 , ,. £ 761,042

""emal Doors £44,066 £ 38 £ 32,630 , 23 £ 51,472 , .. £ 52,203 , 31 £ 45,481 , 30 £ 23,084 , 30 £ 23,323 , 20 £ 28,159 , 26 £ 33,725 ,
" £ 35,957 , 21 £ 28,927 , 30 £ 35,704 ,

" £ 35,704 ,
" £ 23,138 ,

" £ 72,873 , 31 £ 7,904 , <7 £ 574,349
Wall Finishes £31,552 £ " £ 33,189 , 23 £ 35,588 , 23 £ 37,125 ,

" £ 35,895 ,
" £ 21,528 , 20 £ 29,681 , 38 £ 35,704 ,

" £ 30,748 , 2S £ 31,285 , 23 £ 28,909 , 30 £ 33,901 , 21 £ 33,901 , 21 £ 21,967 , 38 £ 56,891 ,
" £ 11,254 , 81 £ 509,118

Floor Finishes £37,779 t 33 £ SO,377 , 3S £ 39,095 , 26 £ 47,086 , 33 £ 52,913 , 3S £ 28,069 , 38 £ 28,352 , 38 £ 36,068 ,
" £ 38,275 , 31 £ 40,493 , 30 £ 32,110 , 33 £ 46,869 , 31 £ 46,869 , 31 £ 24,922 ,

" £ 74,717 , 32 £ 8,114 ,
" £ 632,106

'n9 Fmishes £18,074 £ " £ 20,709 , ,. £ 18,686 ,
" £ 23,851 , 11 £ 20,769 , ,. £ 13,173 , 11 £ 13,506 , 11 £ 18,972 ,

" £ 19,769 ,
" £ 22,607 , 11 £ 16,553 , 11 £ 22,222 ,

" £ 22,222 ,
" £ 10,885 ,

" £ 39,261 , 11 £ 8,014 , 'I £ 309,274
.,195 £66,076 £ " £ 82,499 , sa £ 70,645 , .. £ 79,439 , sa £ 81,266 ,

" £ 49,467 ,
" £ 47,348 , .. £ 68,578 , 63 £ 84,076 , " £ 87,548 , .. £ 68,347 , 71 £ 102,369 ,

" £ 89,823 , 71 £ 54,148 , .. £ 183,749 ,
" £ 9,826 ,

" £ 1,225,204
Mechanical & ElectricallnslaHa £539,055 £ m £ 688,032 , 'I' £ 594,766 , '" £ 665,489 , '12 £ 694,669 , ". £ 388,198 ,

'" £ 420,173 , 531 £ 557,940 , S11 £ 589,876 , ... £ 627,442 , <7, £ 478,782 , ... £ 647,512 , S1S £ 648,503 ,
'" £ 303,696 , '20 £1,022,541 , ... £ 137,264 , '22 £ 9,003,938

Ufl.s & Escalators £21,660 £ 19 £ 22,160 , IS £ 22,160 , IS £ 24,875 , 19 £ 25,375 , 11 £ 21,660 , 20 £ 21,660 , 21 £ 21,660 , 20 £ 22,160 , 19 £ 21,660 ,
" £ 21,660 , 22 £ 21,900 , 11 £ 21,900 , 11 £ 21,900 ,

" £ 22,625 , 10 £ - , £ 335,015
~e(s Work £11,760 £ 10 £ 22,548 ,

" £ 19,448 , 13 £ 14,542 , 10 £ 22,711 , 1S £ 8,493 ,
" £ 9,090 , 11 £ 18,282 , 11 £ 19,651 ,

" £ 13,921 , 10 £ 10,575 ,
" £ 25,000 , 20 £ 25,000 , 20 £ 13,000 ,

" £ 35,000 , 1S £ - , £ 269,022
Won" £115,308 £ " £ 150,561 , 30 £ 89,376 ,

" £ 145,566 , .. £ 89,679 , 2S £ 73,688 ,
" £ 67,145 ,

" £ 85,294 , 3S £ 110,316 ,
" £ 140,690 , .. £ 73,729 , 21 £ 256,022 ,

" £ 317,181 , .. £ 126,283 , 53 £ 364,734 , 51 £ 32,878 ,
" £ 2,238,498

,ower £38,500 £ .. £ , £ 53,sao , 3S £ 38,500 , 21 £ - , £ 38,500 , .. £ 38,500 , .. £ 5,000 , , £ - , £ - , £ 38,500 ,
" £ - £ - £ - £ - £ £ 251,000

Fire House £0 , £ 125,000 , " £ - , £ - , £ - , £ - , £ - , £ - , £ 125,000 ,
10' £ - , , £ 135,810 ,

10' £ 135,810 , ,OO £ - , £ 135,810 ,
" £ - £ 657,430

ORC £0 , £ - , £ 455,586 , 920 £ - £ - , £ - , £ - , £ - , £ - , £ - , , £ - £ - £ - £ - £ - £ 455,586
'Iiary Garage £0 , £ - , , £ - £ - , £ - , £ , £ - , £ - , £ - , , £ £ - £ - £ 280,000 £ - £ 280,000

,onage £75,219 t 61 £ 114,884 , " £ 92,300 , " £ 72,540 , 51 £ 79,370 , 52 £ SO,096 ,
" £ 67,450 ,

" £ 83,199 , n £ 109,682 , 20 £ 104,342 ,
" £ 64,865 , 61 £ 159,136 ,

'26 £ 190,133 , 151 £ 113,753 , ,,, £ 236,392 , '00 £ 42,107 , 252 £ 1,655,469
External Services £16,250 £ ,. £ 20,250 , .. £ 20,750 , .. £ 17,750 , 13 £ 15,250 , 10 £ 23,750 , 30 £ 20,250 £ 25,250 , 23 £ 15,250 , 13 £ 20,250 , IS £ 20,750 , " £ 15,000 ,

" -£ 14,951 ~ 12 £ 15,000 , 26 £ 15,000 , , £ 4,500 , 21 £ 250,300
NewUtilrties £64,425 £ " £ 21,934 , " £ 35,769 ,

" £ 32,893 , 23 £ 20,356 , 13 £ 28,743 , 31 £ 22,853 ,
" £ 28,217 , 26 £ 28,752 ,

" £ 26,486 , 20 £ 21,709 , 22 £ 38,787 , 31 £ 82,428 , .. £ 28,970 , so £ 85,101 , 38 £ 13,977 , .. £ 581,400, , £ -
ormals , , £ -

utilities Diversions £0 , £ 39,916 , " £ - , £ 116,403 , 62 £ 30,000 , 20 £ 27,600 , 3S £ 44,600 , 56 £ 330,000 , 306 £ 36,500 , 30 £ - , £ 15,000 £ 138,247 , "0 £ 16,135 , 13 £ 24,873 , " £ 134,109 , '7 £ 27,690 , ,.. £ 981,073
As K France Summary £141,131 £ '" £78,605 £ " £ 50,045 , 33 £ 107,575 ,

" £ 27,432 ,
" £ 44,967 ,

" £ 22,429 ,
" £ 77,236 , 12 £ 144,106 , ", £ 89,288 , 61 £ 40,418 £ 300,587 , 23. £ 265,589 , 2" £ 142,019 , 2<1 £ 433,080 , ,.. £ 3,000 ,

" £ 1,967,507
Tllmporary Accommodation £ 95,502 £ 226,283 £ 129,377 £ £ 237,520 £ 43,247 £ 43,726 £ 43,757 £ , £ - , £ 97,452 £ , , £ - , £ - , £ , £ 916,864,

.cI Additlons not in Priced SQ
AV EqUipment £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £15,000 £ - £ 225,000
Window Blinds £4,794 £6,078 £6,464 £5,997 £6,426 £3,324 £3,362 £4,590 £5,177 £5,678 £4,118 £5,347 £5,347 £2,4« £10,022 £710 £ 79,875

"ttanical Ventilation in lieu of £20,000 £10,000 £20,000 £20,000 £20,000 £10,000 £10,000 £10,000 £20,000 £0 £10,000 £20,000 £0 £10,000 £20,000 £0 £ 200,000

I-rellms I Bid Costs £428,465 £471,731 £482,974 £475,227 £431,285 £384,750 £434,773 £428,020 £446,790 £404,331 £401,775 £447,389 £459,389 £294,382 £540,342 £134,739 £ 6,666,366

I "'Ie AdjustmenlS £9,846 -£30,763 -£161,509 ·£154,126 £12,382 -£83,001 -£53,609 -£346,990 -£71,359 £6,988 -£98,480 ...£123,860 -£42,365 -£9,197 -£24,771 £12,158 -£ 1,164,657

Net Construction Costs £2,468,5251 £3,051,9901 £2,890,5561 £2,623,3841 £2,727,7491 £1,149,9681 £1,801,5651 £2,207,2341 £2,533,0171 £2,372,7441 £1,998,074' £3,050,7811 £3,079,0841 £1,608,1441 U,950,4181 £600,4161 £39,713,650
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I ualfour Beatty
eire and Rescue

ramme ref.: SBIRoPOS/intemaV1

:evision number. C

Issue Date: 14/0912010

Rev. date: 27/0112011

Comments: TemporarylMain Works Commence After Financial Close> For Project Lead Times Refer Individual Programmes Drawn by: PW

Contract No.:



ualfour Beatty
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CARLISLE EAST COMMUNITY FIRE & RESCUE STATION

S8 Programme (Internal) Balfour Beatty
Fire and Rescue
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Start Durtn Finish Ha!dl
14 II ,18

1 2 , 3

14/03/2011 44w 03/0212012.1
,

14/03/2011 1w 18/03/2011 f""'I
14/03/2011 1w 18/03/2011 .1l1m

Name

r

!CONSTRUCTION/OCCUPY

( Phase 2 - Site Establishment

3 , Site Establishment

( I Phase 4 - Construct',on 21/03/2011 42w 27/01/2012
5 I Clear Site/Reduce LevelsiHardcore Fill 21103/2011 3w 08/0412011

( I

, I Excavate/Concrete Foundations Fonn Lin Pit 04/04/2011 5w 13/05/2011

Erect Steelwork 09/05/2011 3w 27/05/2011
l I Grout Baseplates 30/0512011 1w 03/06/2011
) r Concrete Column Encasures 01/06/2011 2w 3d 17/06/2011

:6 I Test & Commission 12/12/2011 3w 13/01/2012

( Internal Stud Partitions 22/08/2011 5w 23/09/2011
'0 r Dry Lining/Plasterboard/Skim 26/09/2011 7w 11111/2011
:9 I Plumbing 07/11/2011 3w 25/11/2011

( Suspended Ceilings 14111/2011 4w 09/12/2011
" I Floor Tiling loAppliance Bay 2811112011 3w 16/12/2011

.2 I FloorlWali Tiling 31/1012011 4w 25/11/2011
{ Joinery 10/10/2011 9w 09/1212011 ,::::::::

.4 I Lin Installation 14/1112011 3w 02/1212011 ':::::;:::

.51. Decoration 2111112011 5w 23/1212011 ::;:::;::.
CarpeWinyt 1211212011 3w 13/0112012 :::::::;:

.7 I Furniture, Fillings etc 19/1212011 2w 13/0112012 ::;::::::
,8 I Snag & Clean 09/01/2012 3w 27/01/2012 co:;:::::

Install & Commission Fire Service M & E 16101/2012 2w 27/01/2012 :;;::>:;: :::::::::/:::: 39"

I::;:::> :X::;:::::

Precast Stairs 06/06/2011 1w 10/06/2011
1 I Metal Deck/Concrete Floors 13/06/2011 2w 24/06/2011
- , Roof Cladding 19/09/2011 1w 23/0912011

Roof DecklRoofli9htsiMembrane 27/06/2011 8w 23/09/2011

4 I BricklBlock Founds 20/06/2011 2w 01/0712011
(- , HardcorelUnderfioor Drainage 27/06/2011 5w 29/07/2011

. , R.C. Floor Slab 11107/2011 5w 1210812011

7 I Metsec Framing to External Walls 25/07/2011 5w 26/08/2011
BricklBlock Superstructure 08/08/2011 7w 23/09/2011

_ I Wall Cladding 05/09/2011 4w 30/09/2011 '

:0 I Steel Doors 26/09/2011 2w 07/10/2011
( Main Entrance Doors/Screen 26/09/2011 1w 30/09/2011
.• , Windows 19/09/2011 3w 07/10/2011

:3 I Overhead Doors 26/09/2011 4w 2111012011
( Mechanical Installation 29/08/2011 16w 16/1212011
:" I Electricallnstallation 29/0812011 16w 16/1212011

I EXTERNAL WORKS (Phased 10 Suit Programme) :;;:::::: /::;:::::::;:::;:::

Infrastructure (Drainage/ServicesiHardstandlL.scape) 16/0512011 21w 1611212011 ::::::::: .... " " "" '" ' '" ::>::::::::::>:

.< I Phase 5 - Occupy New Facilities. 30/01/2012 1w 03/0212012 ::::::::: 4lF=!
I Handover/Briefing & Demonstration ::;;::;;:::>:>::;;:: '" ~
.3', Planned Services Availability Date ::::::::: ::::::::::::::::::: 43 ~

, , Transfer/Decant to New Facilities 30/0112012 1w 03/02/2012 :;:::;::: :::;;::::::::::::: "l'mlI

l-:;-t:-,:-=-:-~-:---:::----=:---,-.,.-;:c---,--'I::-:-::c==+-II----\-------":;:"'"'-::;:::---:------------------------------~:-":::::-:-~::::::::::"--::---__1
·5 IMoT Milestone 1 > Commence Structural Steel 09105/2011 45~

" 'MoT Milestone 2> Commence M & E Services 29/08/2011
{ III10T Milestone 3 > Works Complete 0310212012

I
amme ref.: BBFRlS8fCICEl1

:evision number: C

Issue Dale: 02/09/2010

Rev. dale: 17/01/2011

Comments; Internal Target Drawn by: BB/DG

Contract No.:

l
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WORKINGTON COMMUNITY FIRE & RESCUE STATION

S8 Programme (Internal) Balfour Beatty
Fire and Rescue
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Finish

10/02l201231lll'Zl

21/1212012,.

10/0212012 ~

lw

1w

45w

DurtnStart

06/0212012

06/02/2012

30/04/2012 lw 04/05/2012

07/05/2012 2w 18/05/2012

13/08/2012 1w 17/08/2012

21105/2012 8w 17/08/2012

14/05/2012 2w 25/0512012
21105/2012 5w 2210612012
04/06/2012 5w 06/0712012

18/0612012 5w 20/07/2012

02/07/2012 7w 17/08/2012

30/07/2012 4w 24/08/2012

20/08/2012 2w 31/08/2012

20/0812012 1w 24/08/2012

13/08/2012 3w 31/08/2012

20/08/2012 4w 14/09/2012

23/0712012 16w 09/11/2012

23/07/2012 16w 09/1112012

06/0212012

05/03/2012 4w 30/03/2012

26/03/2012 3w 20/04/2012

23/04/2012 1w 27/04/2012

25/04/2012 2w 3d 11/05/2012

13/0212012 43w 14/1212012

13/02/2012 3w 02/0312012

1211112012 3w 30/1112012

16/07/2012 4w 10/08/2012

13/0812012 7w 28/09/2012

01/10/2012 3w 19/10/2012

01/10/2012 4w 26/10/2012

08/10/2012 3w 26110/2012

17/09/2012 3w 05/1012012
03/09/2012 9w 02/1112012

08/10/2012 3w 26/1012012
08/10/2012 5w 09111/2012

05111/2012 3w 23/1112012
12111/2012 3w 30/1112012

26/11/2012 3w 14/12/2012

03/1212012 2w 14/12/2012

Name

1 EXTERNAL WORKS (Phased to Suil Programme)

Infrastructure (Drainage/Services/HardstandiLscape) 19/03/2012 22w 09/11/2012

1

I

• I TransferlDecantto New Facilities 17/12/2012 1w 21112/2012

, I Phase 5 - Occupy New Facilities 17/1212012 1w 21/1212012

Handover/Briefing & Demonstration

, I Excavate/Concrete Foundalions Form Lift Pit

Erect Steelwork

l I Grout Baseplates

:" I Concrete Column Encasures

·3 I Planned Services Availability Date

( Precast Stairs

1 I Metal Deck/Concrele Floors
- I Roof Cladding

, Roof DecklRooflightslMembrane

4 1 Brick/Block Founds
(- I HardcoreJUnderfloor Drainage

1 RC. Floor Slab

7 I Metsec Framing to External Walls

Brick/Block Superstructure

• Wall Cladding

:0 1 Steel Doors

( Main Entrance Doors/Screen

.~ , Windows

:3 I Overhead Doors

Mechanical Installation

.~ I Electricallnstallalion

Phase 4 - Construction

; 1 Clear S~e/Reduce LevelsiHardcore Fill

I
l 1 Site Establishment

I

1 ICONSTRUCTION/OCCUPY

Phase 2 - Site Establishment

:6 1 Tesl & Commission-
( Internal Stud Partitions

'0 I Dry Lining/Plasterboard/Skim

:9 1 Plumbing

( Suspended Ceilings
., 1 Floor Tiling to Appliance Bay

.2 I FloorlWall Tiling

Joinery

04 1 Lift Installation

.5 1 Decoration

CarpeWinyl

.7 I Furniture, Fittings etc

,R I. Snag & Clean

( Install & Commission Fire Service M & E

1

·5 IMoT Mitestone 1 > Commence Structural Steel 26/03/2012

- 'MoT Milestone 2 > Commence M & E Services
MoT Mileslone 3 > Works Complete

I

23/07/2012

21/1212012

jamme ref.: BBFRlSB/CNVO/1

~evision number: C

Issue Date: 0210912010

Rev. date: 17/0112011

Comments: Intemal Target Drawn by: BBIDG

Contract No.:
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walfour Beatty
CARLISLE WEST COMMUNITY FIRE & RESCUE STATION

Balfour BeattyS8 Programme (Internal)
eire and Rescue Fire and Rescue

I
~II

Name Start Durtn Finish
I'ath I<ri '" Ire , It ... ""'"" - - -11 ,11 11 , 11 11 ol5 1 9 16 dl 6 1l ~ U 1l 18 JI 1 11 11 5 U 19 ~ 3 10 11 ,N 1 7 11 11 U ,

I 1 , 1 3 , , 5 6 7 I 9 10 1l 11 1l 11 11 16 17 18 19 ~ 11 11 n 11 I ~ ~ U I m 11 ro 31 , n 3J 31 , ~ ~ , y ~ ~

I ICONSTRUCTION/OCCUPY
, , , , , I , ,

14/03/2011 38w 09/1212011 I ,

Phase 2 - Site Establishment 14/03/2011 1w 18/0312011 f"""""l
, I Site Establishment 14/03/2011 lw 18/03/2011 ,= ::::::,:,::

I :::::::::::

Phase 4 • Construction 21/03/2011 36w 0211212011 1 .. I.....
, I' Clear Site/Reduce Levels/Hardeere Fill 21/03/2011 3w 08/04/2011 , , ,

l I Sheet Piling Retaining Walls 21103/2011 2w 0110412011 ." , :::::::::

Excavate/Concrete Foundations Form Lift Pit 04/04/2011 4w 06/0512011 , , r:':':::::=
, I Erect Steelwork 0210512011 2w 13/05/2011 ..

...

J I Grout Baseplates 16/05/2011 lw 20/05/2011 ::::,:>:: .l!!!S!i ,

Concrete Column Encasures 19/05/2011 lw2d 27/05/2011 :,:::::::,:: l'
,,

, I PCC Stairs 23/05/2011 lw 27/05/2011 ::::,:,:::: 111=
2 I Metal Deck/Concrete Floors 23/05/2011 3w 10/06/2011 ::::::::,:, 11 ;

Roof Cladding 22108/2011 lw 26/08/2011 :,:,:,::::: I " "
~ I Roof Deck/Roofiights/Membrane 13/06/2011 6w 19/08/2011 H ~. " YH. ">W-

5 I Brick/Block Founds 06/06/2011 2w 17/0612011 ..... u \ \
HardcoreJUnderfloor Drainage 13/06/2011 2w 24/06/2011 16 ~ \

, I R.C. Floor Slab 20/06/2011 3w 08/07/2011 :.:-:.:-:-: ., ~ 'N • ~ N~ Of. \\ \
8-' Metsec Framing to External Walls 11/07/2011 4w 05/08/2011 ::,:,:::,:: 18 ' , I \

Brick/Block Superstructure 18/07/2011 6w 26/08/2011 :::::::: . 19' x x "
" I Wall Cladding 22/08/2011 2w 02/09/2011 :,:,:::::,:' \ 20' !

1 I Main Entrance Doors/Screen 05/09/2011 lw 09/09/2011 ::::::::::: \ 21 :--...........0:

Steel Doors 29/0812011 lw 02/09/2011 .. \' 22 ;."HH"'~

u I Overhead Doors 05/09/2011 2w 16/09/2011 :,:,:::::,: \ 13 " w. ••y~

4 I Timber/Aluminium Windows 15/0812011 2w 26/08/2011 \ 21 " "~/'xm \......

Curtain Walling 2210812011 2w 02109/2011 .... \ " , \
.... I Mechanical Installation 08/08/2011 13w 04/11/2011 ...... 21 v

7 I Electricallnstallation 08/08/2011 13w 04/1112011 "
, u"" , , , , N ,

Test & Commission 07/11/2011 2w 18111/2011 ...... I \ \ 21' u

v I Internal Stud Partitions 08/08/2011 3w 26/08/2011 " ~\ \ II....
o I Dry Lining/Plasterboard/Skim 29/08/2011 4w 23/09/2011 .. 30 II...

Plumbing 17/10/2011 2w 28/10/2011 .... \ 31 ;.0";.....
_ I Suspended Ceilings 26/09/2011 3w 14/10/2011 ..... I 32 ~~-;-;

..
"' I

3 I Floor TIling to Appliance Bay 10/10/2011 2w 21110/2011 ..... I 33 "//MX w////";

FloorlWall mng 26/09/2011 3w 14/1012011 I 34 x w"W///,........./H..:"/H/" I......

_ I Joinery 08/08/2011 9w 2111012011 ::::::::;:: 35 X«-»''«'' ~~.; .. ~ :·.~«-:-W":«<""':««.; .; " , ««««1-:

6 I Lift Installation 03110/2011 3w 21110/2011 :,:::,::::: 36 xxx ~ Wh:<'''':

Decoration 10110/2011 4w 04111/2011 ::::::::::: ,
" " "

- CarpeWinyl 31/10/2011 2w 11111/2011 ::::::':;:: , 31

9 I Fumiture, Fittings elc 07/11/2011 2w 18/11/2011 I,::::::::: " "
Snag & Clean 14/11/2011 3w 02112/2011 ::::'::;:;: ill,' ~ , .,

Install & Commission Fire Service M & E 21/11/2011 2w 02/12/2011 • I "
I ;:::: I

EXTERNAL WORKS (Phased to Suit Programme) I
Infrastructure (Drainage/Services/Hardstand/L.scape) 09/05/2011 15w 04/1112011 ..

12"~~~ ;':;.0"« ;.o/." ; '/. 'x ~w//. xw///,' " ~" "":X" " Z :-'////. "... ..

I ...

- Phase 5 - Occupy New Facilities 0511212011 lw 09/1212011 oP-... ..

Handover/Briefing & Demonstration :,:,:,:,:,: ..
5 I Planned Services Availability Date ...... 15

- Transfer/Decant to New Facilities 05/12/2011 lw 09/12/2011 :::,:'::::: ..=:,:,:,:,:,:
7 IMoT Milestone 1 > Commence Structural Steel 02/05/2011 17~

- MoT Milestone 2 > Commence M & E Services 08/08/2011 ..~
.lAoT Milestone 3 > Works Complete 09/12/2011 ..~
I

'amme ref.: BBFR/SB/C/CW/l Issue Dale: 0210912010 Comments: Internal Target Drawn by: BB/DG

:evision number. C Rev. dale: 17/0112011 Contract No.:
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PENRITH COMMUNITY FIRE & RESCUE STATION

S8 Programme (Internal)
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EXTERNAL WORKS (Phased to Suit Pr09ramme) I::::::::::::::
4 I Infrastructure (Drainage/ServicesIHardstandlL.scape) 2710612011 17w 30/0312012 +l~~~~~~ • ;';';':':':' ..

-~1~~~~~~~~~~~~====:~~~:=============++W~~~~~~~~tt=::,:::::==t~I
°hase 5 - Occupy New Facilities 07/0512012 lw 11/05/2012 ...... ,:::,:,: "1'9

Chase 4 - Construction 1610512011 48w 04/0512012
Clear SftelReduce LevelslHardcore Fill 16/0512011 3w 0310612011

; I Excavate/Concrete Foundations Form Lift Pit 30/0512011 5w 01/0712011
Erect Steelwork 27/0612011 5w 29/07/2011

Grout Baseplates 18/0712011 3w 05/0812011

1 1 Concrete Column Encasures 25107/2011 4w 19/08/2011
" Precast Stairs 01/08/2011 lw 05/08/2011

( Metal DeckiConcrete Ftoors 01108/2011 4w 26/08/2011
2 1 Roof Cladding 28/1112011 lw 02/1212011
? 1 Metal Decking to Roof 0810812011 3w 1811112011

( Sin91e Ply Membrane to Roof 2210812011 8w 25/1112011
5 1 BricklBlock Founds 0810812011 4w 0210912011

" I HardcorelUnderfloor Drainage 15/0812011 6w 23/0912011
( R.C. Floor Slabs 29/0812011 6w 0711012011

8 I Metsec Framing to External Walls 19/0912011 6w 28/1012011
9 I BrickIBlockiSandstone Superstructure 03/10/2011 lOw 09/12/2011

( Wall Cladding 12/1212011 3w 13/01/2012 '

1 I Steel Doors 16/01/2012 2w 27/01/2012
21 Main Entrance DoorslScreen 1211212011 lw 16112/2011

( Timber/Aluminium Windows 28/1112011 3w 16/1212011
, 1 Curtain Walling 19/1212011 2w 13101/2012

51 Overhead Doors 1211212011 4w 20/0112012

( External Render 16/0112012 4w 10/0212012

I , Timber Wall Cladding 06/0212012 3w 24/0212012

81 Mechanicallnstallation 31/1012011 20w 30/0312012

( Electrical Installation 3111012011 20w 30/0312012
• Test & Commission 26/0312012 3w 20/04/2012
1 I Internal Stud Partitions 17110/2011 6w 25/11/2011

- , Df)' Lining/Plasterboard/Skim 28/11/2011 8w 03/02/2012
Plumbing 13/0212012 3w 02/03/2012

41 Suspended Ceilings 23/0112012 6w 0210312012
c 1 Floor Tiling to Appliance Bay 06/0212012 3w 24/0212012

Wall TilinglFloor Tiling 23/0112012 5w 24/0212012
71 Joinef)' 05/1212011 13w 16/0312012
P I Lift Installation 27/0212012 3w 16/0312012

Decoration 13/0212012 7w 30/0312012

01 CarpeWinyl 12/0312012 4w 06/0412012
1 I Furniture. Fittings etc 26/0312012 3w 20/04/2012

I Snag & Clean 16/04/2012 3w 04/05/2012 : ':':::::::':::::
3 I Install &Commission Fire Service M &E 23/0412012 2w 04105/2012 :::'::-:::':'::

1 ,:':'::':':,:,:

I.J I HandoverlBriefing & Demonstration . . . . . . . . . . . 46<

7 I Planned Services Availability Date .... :.::' ..7<
Transfer/Decant to New Facilities 07/0512012 1w 11/05/2012 ::::::. 4sEiSI

I

9 I MoT Milestone 1 > Commence Structural Steel

MoT Milestone 2 > Commence M & E Services

MoT Milestone 3 > Works Complete

27/06/2011
31/10/2011

11105/2012

so~

1

I 'amrne ref.: BBFR/SB/C/PEl1 Issue Date: 02109/2010 Comments: Internal Target Drawn by: BBIDG

:evision number: C Rev. dale: 17/0112011 Contract No.:

I














































































































































































































































