

AN
CW
VET

SCHEDULE 3

Change in Law – Contractor’s Share

This is Schedule 3 comprising the Contractor’s Share

between

CUMBRIA COUNTY COUNCIL

and

LANCASHIRE COMBINED FIRE AUTHORITY

and

MERSEYSIDE FIRE AND RESCUE AUTHORITY

and

BALFOUR BEATTY FIRE AND RESCUE NW LIMITED



DICKINSON DEES

Dickinson Dees LLP

One Trinity Broad Chare Newcastle upon Tyne NE1 2HF

Telephone (0191) 279 9000 Fax (0191) 230 8501

DX No 727902 Newcastle upon Tyne 28

www.dickinson-dees.com

SCHEDULE 3

Change in Law – Contractor’s Share

Cumulative Capital Expenditure	Contractor’s Share
£0 - £459,675 (inclusive)	100%
£459,676 - £919,350 (inclusive)	80%
£919,351 - £1,379,025 (inclusive)	60%
£1,379,026 - £1,838,700 (inclusive)	40%
£1,838,701 - £2,298,375 (inclusive)	20%
£2,298,376 - £2,758,070 (inclusive)	10%
£ >£2,758,070	0%



DICKINSON DEES

Dickinson Dees LLP

One Trinity Broad Chare Newcastle upon Tyne NE1 2HF

Telephone (0191) 279 9000 Fax (0191) 230 8501

DX No 727902 Newcastle upon Tyne 28

www.dickinson-dees.com